


SHEET INDEX		BASE BID / BID ALTERNATE
SHEET NUMBER	STREET NAME / SHEET DESCRIPTION TITLE SHEET	
1	GENERAL NOTES	-
2	TYPICAL SECTIONS	-
3	DETAILS	-
4	CALLE REAL	-
①	5+8 (NORTH WELLS ROAD AVENUE TO CITY LIMITS)	BASE BID
②	9+12 (NORTH FAIRVIEW AVENUE TO SYLVAN DRIVE) BERKELEY ROAD	BASE BID
③	13+26 NORTHEAST GOLF & NEIGHBORHOOD HOLLISTER AVENUE	BASE BID
④	27+32 (CATHEDRAL OAKS ROAD TO PEBBLE BEACH DRIVE) HOLLISTER AVENUE	BASE BID
⑤	33+34 (CAMINO REAL MARKETPLACE TO STORE ROAD) SOUTH FAIRVIEW AVENUE	BASE BID
⑥	35+36 (SOUTH FAIRVIEW AVENUE TO NORTH END) STORE ROAD	BASE BID
⑦	37+38 (HOLLISTER AVENUE TO BOLLAY DRIVE) STORE ROAD	BID ALTERNATE 1
⑧	39+40 (CALLE VERAS AVENUE TO SONOMA AVENUE) CALLE REAL	BID ALTERNATE 2
⑨	41+44 (BERKELEY ROAD SYLVAN DRIVE TO EAST END)	BID ALTERNATE 3
⑩	45 (LOS CARREROS ROAD HOLLISTER AVENUE TO CASTILLO DRIVE)	BID ALTERNATE 4
⑪	46+48 (CALLE REAL ROCHESTER WAY TO SALISBURY AVENUE)	BID ALTERNATE 5
⑫	49+50 (STORE ROAD HOLLISTER AVENUE TO BOLLAY DRIVE)	BID ALTERNATE 6
51-55	CURB RAMPS	-
56-60	CURB RAMP SUMMARY TABLES & PAY ITEMS	-
⑬	THE STORAGE ROAD / HOLLISTER AVE. TRANSIT. (BKE / PED. AND MEDIA IMPROVEMENTS) (30 TOTAL SHEETS)	CITY PROJECT NUMBER 9062 (BID ALTERNATE 1)



UTILITY CONTACT LIST			
UTILITY	CONTACT	EMAIL	PHONE NUMBER
SOUTHERN CALIFORNIA Edison	KALIN FOULDS	KALIN.FOLDS@SCE.COM	909.653.1012
COX COMMUNICATIONS	JOSE MURILLO	JOSE.MURILLO@COX.COM	805.867.7383
FRONTIER	LAD KUELA	LADKUELA@FR.COM	805.586.4303
SOUTHERN CALIFORNIA GAS	ARNULFO GOMEZ	AGOMEZ1@SCGAS.COM	805.742.6892
GOLDTIA SANITARY DISTRICT	SHAMUS DONWELL	S.DONWELL@GOLDTASANITARY.COM	805.997.4919
GOLDTIA WATER DISTRICT	PAULA BUTCHER	P.BUTCHER@GOLDTAWATER.COM	805.994.6761

[illegible]

1. STATING IS SHOWN PLAN SHEETS AND FOR REFERENCE ONLY, UNLESS OTHERWISE SHOWN ON THE CONTRACT.
2. THE CONTRACTOR IS RESPONSIBLE FOR REPLACING ALL STRIPING WITHIN LIMITS OF WORK, STRIPPINGS TO MATCH EXISTING UNLESS OTHERWISE SHOWN ON THE CONTRACT.
3. THE CONTRACTOR SHALL REMOVE ALL EXISTING STRIPING AND LIMITS OF PAYMENT TREATMENT AREAS PRIOR TO PLACEMENT OF OVERLAYS.
4. FOR NORTHWEST GOLETA NEIGHBORHOOD, A STREET'S WHERE ONLY ARELANDS ARE BLENDED PERMITTED. THE CONTRACTOR SHALL REPLACE IN KIND WITH PAINT, OR STRIPING COVERED BY LEAVING MARKS OR REMOVED BY THE ENGINEER.
5. ANY STRIPING COVERED BY PLANTINGS, CONTRACTOR SHALL LEAVE STRIPING IN PLACE PRIOR TO OVERLAY, COLD PAVE, FULL DEPTH RECONSTRUCTION, OR REMOVE AND REPLACE WORK.
6. THE CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT (811) AT LEAST TWO (2) WORKING DAYS PRIOR TO THE COMMENCEMENT OF OR COMPLETION OF THE PLACEMENT OF THE PAVEMENT. THE CONTRACTOR SHALL PROTECT ALL UTILITIES, PUBLIC OR PRIVATE, SHOWN ON THE PLANS.
7. THE CONTRACTOR SHALL LOWER ALL UTILITY COVERS WITHIN LIMITS OF REMOVE AND REPLACE OR COLD PLANE AREAS PRIOR TO PERFORMING WORK AND ADJUST ALL UTILITY COVERS TO FINISH GRADE.
8. IF ANY UTILITY COVERS ARE DAMAGED, ALL NECESSARY PARTS TO COMPLETE WORK MUST BE REPLACED OR REPAIRED.
9. FOR AREAS TO BE REMOVED & REPLACED, THE CONTRACTOR SHALL ONLY REMOVE MATERIAL QUANTITIES THAT CAN BE REPLACED DURING THE SAME WORK DAY.
10. THE CONTRACTOR SHALL CONTACT THE ENGINEER AT LEAST TWO (2) WORKING DAYS PRIOR TO THE COMMENCEMENT OF OR PAVING TO ALLOW THE ENGINEER TO REVIEW THE PLANS.
11. CONTRACTOR SHALL DEVELOP A PAVING PLACEMENT PLAN THAT WILL ENSURE THAT NO LONGITUDINAL JOINTS REMAIN UNFINISHED IN THE SAME DIRECTION BETWEEN WORK SHIFTS DURING FINISH COURSE PLACEMENT.
12. CONTRACTOR SHALL REMOVE ANY EXISTING PHYSICAL MATERIAL FROM OUTSIDE PAVEMENT WITHIN PROJECT LIMITS. CONTRACTOR SHALL PROTECT EXISTING POC.
13. CONTRACTOR SHALL PROTECT VERTICAL EDGES ON LIMITS OF WORK. ANY ROCK EDGES SHALL BE RE-CUT TO PROVIDE CLEAN STRAIGHT LINE.
14. CONTRACTOR SHALL DISPOSE OF ALL CONSTRUCTION WASTE IN A LEGAL MANNER.


1. PRIOR TO INSTALLATION NEW CONCRETE FACILITIES, CONTRACTOR SHALL COORDINATE WITH THE ENGINEER FOR TIMING OR REMOVAL OF PRIVATE CURB RAMP SHALL BE CONSTRUCTED BASED ON CALTRANS DISTRICT STANDARD PLAN SHEETS 680 & 688B AND THE PUBLIC RIGHTS OF WAY ACCESSIBILITY GUIDELINES (PROVING). REFER TO STANDARD PLAN 688B FOR ADDITIONAL DETAILS & INFORMATION.

2. CONCRETE FACILITIES SHALL BE CONSTRUCTED PER THE SEPTEMBER 2011 EDITION OF THE SANTA BARBARA COUNTY STANDARD DETAIL S (UNLESS OTHERWISE NOTED).

3. CURB & GUTTER

- CURB & GUTTER #4-10, #4-30 & #4-45
- SEWERAL #4-10, #4-30, #4-45 & #4-50
- CROSSCUTTER & SPANDREL #4-10, #4-30
- SEWERAL UNDERPAIN #4-20
- SEWERAL UNDERPAIN #4-30
- RAINWATER #4-30 & #4-50
- RAINWATER POSTS #4-50
- CURB & GUTTER WIDTH SHALL WHEN TO A 2'4" GUTTER PAV IN FRONT OF CURB RAMP LANDING THEN TAPER BACK TO THE ORIGINAL WIDTH UNLESS OTHERWISE NOTED.

1. ALL STRIPING AND PAVEMENT MARKING DETAILS AND LAAYOUTS SHALL CONFORM TO THE CURRENT STATE OF CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (CA MUTCD), THE 2024 STATE OF CALIFORNIA STANDARD SPECIFICATIONS, AND THE 2018 STATE OF CALIFORNIA STANDARD SPECIFICATIONS UNLESS OTHERWISE SPECIFIED.
2. THE EXISTING DRIVEWAYS ARE PROHIBITORY FOR CURB OR EDGE PAVEMENT TO CENTERLINE STREET DETAIL.
3. ALL NEWLY CONSTRUCTED DRIVEWAYS SHALL BE CONSTRUCTED WITH A MINIMUM 6 INCH THICKNESS OTHER PAVEMENT MARKINGS SHALL BE REINFORCED PLANT IN ACCORDANCE WITH THE 2024 STATE OF CALIFORNIA STANDARD SPECIFICATION, EXCEPT WHERE SPECIFIED ON ANY OTHER SPECIAL PROVISIONS.
4. BULK TWO-WAY REFLECTIVE PAVEMENT MARKERS (BPM) SHALL BE INSTALLED IN THE STREETS ADJACENT TO FREE HYDRANTS IN ACCORDANCE WITH CITY OF GLENN STANDARD FOR PLACEMENT OF THE HYDRANT MARKERS.



NOTE:
1. FIRE HYDRANTS SHALL BE MARKED WITH BRP's PLACED 1.00-FOOT OFF OF STREET CENTERLINE ON THE FIRE HYDRANT. FIRE HYDRANTS LOCATED AT INTERSECTIONS SHALL BE MARKED ON BOTH STREETS.

14. THE ENGINEER AT NO COST TO THE CITY, SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES BY THE CONTRACTORS TO AVOID DAMAGE TO SAID UTILITIES. IF IT IS THE CONTRACTORS' OPINION THAT ITEMS CANNOT BE PROTECTED IN PLACE DURING THE WORK, CONTRACTOR SHALL NOTIFY THE ENGINEER IN ADVANCE OF STARTING THE WORK. ANY ITEMS WHICH ARE REMOVED, RELOCATED TO AVOID DAMAGE SHALL BE RELOCATED TO THEIR ORIGINAL LOCATION AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF SAID ITEMS. CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES TO REMAIN IN PLACE DURING THE WORK. CONTRACTORS SHALL BE RESPONSIBLE TO THE SATISFACTION OF THE ENGINEER.

15. THE CITY HAS MANY WATER MAINS AND SEWER LINES LOCATED TO PARKED GARAGES AND ASSOCIATED DRIVEWAYS. PRIOR TO CONTINUATION OF WORK, CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING AND MARKING ALL UTILITIES TO AVOID DAMAGE TO SAID UTILITIES.


16. COUNTER TOPS OF ADJOINING OUTLETS AND ROAD SURFACES IMMEDIATELY ADJACENT TO AND WITHIN 2' OF THE CURB RAMP LANDING SHALL NOT BE DAMAGED OR DISCLOSED.

17. THE CITY HAS MANY WATER MAINS AND SEWER LINES LOCATED TO PARKED GARAGES AND ASSOCIATED DRIVEWAYS. PRIOR TO CONTINUATION OF WORK, CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING AND MARKING ALL UTILITIES TO AVOID DAMAGE TO SAID UTILITIES.

18. ASSOCIATED GARAGE BEAMS AND WALLS THAT ARE REMOVED DURING CURB RAMP CONSTRUCTION SHALL BE SALVAGED AND REPLACED PER SANTA BARBARA COUNTY STANDARD DETAILING AND #7-9050, SEPTEMBER 2011 CITY ENGINEER SHALL CONFIRM LOCATIONS.

[illegible]

----- COLD PLANE & REPLACE (SEE PLAN FOR TYPICAL SECTION)
----- COLD PLANE & REPLACE (TYPICAL SECTION NO. 4, COLD PLANE 0.
----- COLD PLANE & REPLACE (TYPICAL SECTION NO. 4, COLD PLANE 0.
----- FULL DEPTH RECAUTION (SEE PLAN FOR TYPICAL SECTION)
----- 1-INCH HMA LEVELING COURSE (SEE PLAN FOR TYPICAL SECTION)




BY	DESCRIPTION	DESIGNED BY	DATE
		N/A	APRIL 2025
		DRAWN BY	DATE
		N/A	APRIL 2025
		CHECKED BY	DATE


DEPARTMENT of PUBLIC WORKS

PAVEMENT PROJECT


DRAWING NO. 20200-02
 SCALE NO SCALE
 SHEET 2 of 60




TYPICAL SECTION NO. 2
NTS




TYPICAL SECTION NO. 3
NTS




TYPICAL SECTION NO. 4
NTS




TYPICAL SECTION NO. 5
NTS



TYPICAL SECTION NO. 6




TYPICAL SECTION NO. 7
NTS



TYPICAL SECTION NO. 8
NTS

HMA AGGREGATE (UNLESS NOTICED OTHERWISE)	
REMOVE & REPLACE AREAS ON JOINTS	1/2" MIN TYPE A 3/4" MIN TYPE A MAY BE USED IF LIFT THICKNESS IS GREATER THAN 0.20"
BASE & INTERMEDIATE COURSES	1/2" MIN TYPE A 3/4" MIN TYPE A MAY BE USED IF LIFT THICKNESS IS GREATER THAN 0.20"
LEVELING COURSES	3/8" MIN TYPE A
SURFACE COURSES	1/2" MIN TYPE A

SEAL:







REVISIONS			
REF.	DATE	BY	DESCRIPTION
			N/A DESIGNED BY DATE
			N/A DRAWN BY DATE
			N/A CHECK BY DATE

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT
GOLETA, CA

TYPICAL SECTIONS

CONTRACT No. _____
ACCOUNT No. _____
PROJECT No. 230268-02
SCALE NO SCALE
SHEET 3 of 60




CONTRACT No. _____
 ACCOUNT No. _____
 PROJECT No. **230268-02**
 SCALE **NO SCALE**
 SHEET **4** of **60**

[illegible]

BORING LOG				
NO.	HMA	CTA	FABRIC (Y/N)	
C1	5-17"	4	N	
C2	9"	-	N	

*CORING DATA IS FOR INFORMATION ONLY. EXISTING
 SECTION MAY VARY FROM SECTION(S) FOUND AT
 CORING LOCATION(S). FABRIC MAY BE PRESENT IN
 SECTION(S) EVEN IF NOT FOUND AT CORING
 LOCATION(S).

 **Stantec**
200 E. Camino St. Suite 101,
Santo Domingo, CA 931
Phone: (805) 963-9332

SEA

RECEIVED
U.S. CUSTOMS AND BORDER PROTECTION
OFFICE OF THE INSPECTOR GENERAL
WASHINGTON, D.C. 20533
CST-001
Date: 04-20-2008

Deane Donnell
(STRIPIING ONLY)

REVISIONS			REV	DATE	DESCRIPTION	DESIGNED BY	DATE
Δ	REV: 0025	IN		ADDITIONAL	PM	APRIL, 2025	
					DRAWN BY		
					MM	APRIL, 2025	
					CHECK BY		

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT

BASE BID
CALL REAL
NORTH KELLOGG AVENUE TO CITY LIMITS

CONTRACT NO. _____
ACCOUNT NO. _____
PROJECT NO. **230268-02**
SCALE **1" = 20'**
SHEET 5 of 60

ADDENDUM

NOTE:
1. AT RISK LOCATIONS, PAVEMENT SHALL BE REMOVED TO THE SPECIFIED DEPTHS AS MEASURED FROM THE MILLLET SURFACE, NOT THE EXISTING PAVEMENT SURFACE.

HMA LIFT THICKNESS:
1. 0.17 HMA-SR85 (PG 64+10) SURFACE COURSE.


TYPICAL SECTION NO. _____

NTSB
KEY MAP

CONTRACT
ACCOUNT NO.

PROJECT No. 230268-02
1" - 20'

SHEET 5 of 60




Pavement Engineering Inc.


You can ride on our reputation

Corporate Office:
3485 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805/781-2245

SEAL




(PRINTING ONLY)




Stantec

200 E. Gentry St., Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-9532

SE




(PRINTING ONLY)



TYPICAL SECTION NO. 1

WIS



KEY MAP

WIS

BORING LOG CALLE REAL - STRIPING LAYOUT

[illegible]

Pavement Engineering Inc.

You can ride on our reputation

Corporate Office:
3485 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
(805) 81-2256

Stantec

200 E Compton St., Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-9532

TYPICAL SECTION NO. 1

KEY MAP

N

217

101

TO KELL

TO CANTER

RAISED FLANGE FOR LOCATION & DEPTH

[illegible]

TYPICAL SECTION NO. 1


RAIL (SEE PLAN FOR LOCATION & DEPTH)



KEY MAP

217

101

N

[illegible]



STRIPING NOTES:

NO.	HMA	AB	R-VALUE	FABRIC (Y/N)
C1	5-3/4"	12"	12	Y

*CORING DATA IS FOR INFORMATION ONLY. EXISTING SECTION MAY VARY FROM SECTION(S) FOUND AT CORING LOCATION(S). FABRIC MAY BE PRESENT IN SECTIONS EVEN IF NOT FOUND AT CORING LOCATION(S).

SEAL:

SEI



Pavement Engineering Inc.
You can ride on our reputation





REVISIONS				JR APRIL 2025	
REF.	DATE	BY	DESCRIPTION	RECEIVED BY	DATE
				PM	APRIL 2025
				DRAWN BY	DATE
				MW	APRIL 2025
				CHECKER	DATE

CITY OF GOLETA	
DEPARTMENT of PUBLIC WORKS	

2025 ARTERIAL	
PAVEMENT PROJECT	
GOLETA, CA	

BASE BID	
BERKELEY ROAD	
NORTH FAIRVIEW AVENUE TO SYLVAN	
DRIVE	
STA 10+00 TO STA 16+00	

CONTRACT No. _____
ACCOUNT No. _____
PROJECT No. 230268-02
SCALE 1" = 20'
SHEET 9 of 60




KEY MAP

△


△

[illegible]

L



BERKELEY ROAD - PAVEMENT TREATMENT LIMITS



BERKELEY ROAD - STRIPING LAYOUT

BORING LOG

NO. HMA AB REPAVE EXAMINATION
C3 5x12 6" 10 Y
CORING DATA FOR INFORMATION ONLY. EXISTING SECTION MAY BE DIFFERENT FROM THE ONE SHOWN. THE SECTION SHOWN MAY BE PRESENT IN SECTION EVENT NOT FOUND AT CORING LOCATIONS.

SEAL:



SEI



Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3485 Sacramento Drive, Suite A
San Luis Obispo, CA 93101
805.761.2265

Stattec
200 T. Combs St. Suite 101, Santa Barbara, CA 93101
Phone: (805) 585-5052


REVISIONS

REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
				PI	APRIL 2025
				DATE	
				LM	APRIL 2025
				DATE	


STRIPING NOTES:

1. CROSSWALK, STOP BAR & STOP STRIPING ON WAKEFIELD ROAD & ARUNDEL ROAD SHALL BE APPLIED WITH PAINT.

NOTE:
1. AT RAIL LOCATIONS, PAVEMENT SHALL BE REMOVED TO THE SPECIFIED DEPTH AS MEASURED FROM THE UNLEADED SURFACE OF THE EXISTING PAVEMENT SURFACE.
2. THE REMOVED PAVEMENT SHALL BE REPAVED WITH 6-1/2" HOT MIX ASPHALT (HMA) 64-10 SURFACE COURSE.
3. TAPER FROM 0.17' TO 0.27' OVER 5'.



TYPICAL SECTION NO. 2



CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL PAVEMENT PROJECT
GOLETA, CA

BASE BID
BERKELEY ROAD
NORTH FAIRVIEW AVENUE TO SYLVAN DRIVE
STA 21+75 TO STA 28+00

CONTRACT NO. _____
ACCOUNT NO. **230268-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET **11** of **60**

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

BASE BID

CONTRACT No. _____

ACCOUNT No. _____



PROJECT No. **230268-02**

SCALE $1" = 20'$

SHEET 13 of 60



MAT





REVISIONS					
REF.	DATE	BY	DESCRIPTION	JR	APRIL 2025
				DESIGNED BY	DATE
				PM	APRIL 2025
				DRAWN BY	DATE
				MW	APRIL 2025
				CHECK BY	DATE

STRIPING NOTES:

1. STRIPING AS SHOWN REPRESENTS EXISTING. CONTRACTOR SHALL REPLACE IN KIND WITH PAINT ANY STRIPING REMOVED FROM DITCHES OR PAVING.



KEY MAP

BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT No. _____
 ACCOUNT No. _____
 PROJECT No. **230268-02**
 SCALE **1" = 20'**

SHEET 14 of 60

REVISONS		CITY OF GOLETA		2025 ARTERIAL		BASE BID	
REF.	DATE	BY	DESCRIPTION	DESIGNED BY	DATE	PROJECT NO.	ACCOUNT NO.
				PM	APRIL 2025	230268-02	
				DRAWN BY	DATE		
				MW	APRIL 2025		
				CHECK BY	DATE		
DEPARTMENT of PUBLIC WORKS				GOLETA, CA		NORTHEAST GOLETA NEIGHBORHOOD	
						CONTRACT No. _____ SHEET 15 of 60	



REVISONS		CITY OF GOLETA		2025 ARTERIAL		BASE BID	
REF.	DATE	BY	DESCRIPTION	DESIGNED BY	DATE	PROJECT NO.	ACCOUNT NO.
				PM	APRIL 2025	230268-02	
				DRAWN BY	DATE		
				MW	APRIL 2025		
				CHECK BY	DATE		
DEPARTMENT of PUBLIC WORKS				GOLETA, CA		NORTHEAST GOLETA NEIGHBORHOOD	
						SHEET 15 of 60	

- | REVISONS | | CITY OF GOLETA | | 2025 ARTERIAL | | BASE BID | |
|----------------------------|------|----------------|-------------|---------------|------------|----------------------------------|-------------|
| REF. | DATE | BY | DESCRIPTION | DESIGNED BY | DATE | PROJECT NO. | ACCOUNT NO. |
| | | | | PM | APRIL 2025 | 230268-02 | |
| | | | | DRAWN BY | DATE | | |
| | | | | MW | APRIL 2025 | | |
| | | | | CHECK BY | DATE | | |
| DEPARTMENT of PUBLIC WORKS | | | | GOLETA, CA | | NORTHEAST GOLETA
NEIGHBORHOOD | |
| | | | | | | | |
| | | | | | | SHEET 15 of 60 | |






SEAL:



Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3485 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265

STRIPING NOTES:

1. STRIPING AS SHOWN REPRESENTS EXISTING CONTRACTOR STRIPING. CONTRACTOR TO REMOVE EXISTING STRIPING AND REINSTALL NEW STRIPING AS SHOWN.



REVISIONS

REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
1					
2					
3					
4					
5					
6					
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					
41					
42					
43					
44					
45					
46					
47					
48					
49					
50					
51					
52					
53					
54					
55					
56					
57					
58					
59					
60					
61					
62					
63					
64					
65					
66					
67					
68					
69					
70					
71					
72					
73					
74					
75					
76					
77					
78					
79					
80					
81					
82					
83					
84					
85					
86					
87					
88					
89					
90					
91					
92					
93					
94					
95					
96					
97					
98					
99					
100					

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

**2025 ARTERIAL
PAVEMENT PROJECT**
GOLETA, CA


BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT NO. _____
ACCOUNT NO. **230268-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET 16 of 60


CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT NO. _____
 ACCOUNT NO. _____
 PROJECT NO. **230266-02**
 SCALE **1" = 20'**
SHEET 17 of 60



KEY MAP
NTS

 NORTH

BERKELEY ROAD

SEE SHEETS 9 & 12 FOR WORK ON BERKELEY ROAD NORTH PARKWAY AVENUE TO STOWAY DRIVE

SEE SHEETS 9 & 12 FOR WORK ON STOWAY DRIVE TO KINGS WAY AT BERKELEY ROAD

KINGS WAY

RAE 0.237 HMA
RAE 0.000 C&G
11'x15'
17'x20'

RAE 0.237 HMA
RAE 0.000 C&G
11'x15'
17'x20'

RAE 0.237 HMA
RAE 0.000 C&G
11'x15'
17'x20'


50'x100'

51'x100'

52'x100'

53'x100'

STOWAY DRIVE



Corporate Office:
3485 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.781.2265

BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT NO. _____
ACCOUNT NO. _____
PROJECT NO. 230268-02
SCALE 1" = 20'
SHEET 19 of 60

SHEET 19 of 60



Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3405 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.1205


SEAL:



REVISIONS		DATE
REV.	DATE	BY
	DESCRIPTION	
	PI	APRIL 2025
	DESIGNED BY	DATE
	CHKD BY	DATE
	DATE	



MATCHLINE STARTS HERE - SEE SHEET 14



CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

**2025 ARTERIAL
PAVEMENT PROJECT**
GOLETA, CA

BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT NO. _____
ACCOUNT NO. **230268-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET 20 of 60




Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265



SEAL:

STRIPING NOTES:

1. STRIPING AS SHOWN REPRESENTS EXISTING. CONTRACTOR SHALL REPLACE IN PAINT WITH STRIPING REMOVED FROM ROADWAYS ON PAVING.



REVISIONS

REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
				PI	APRIL 2025
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	

CITY OF GOLETA

DEPARTMENT of PUBLIC WORKS


2025 ARTERIAL

PAVEMENT PROJECT

GOLETA, CA

BASE BID

NORTHEAST GOLETA
NEIGHBORHOOD



CONTRACT NO. _____

ACCOUNT NO. **230268-02**

PROJECT NO. **230268-02**

SCALE **1" = 20'**

SHEET 21 of 60

REVISONS		CITY OF GOLETA		2025 ARTERIAL		BASE BID	
REF.	DATE	BY	DESCRIPTION	DESIGNED BY	DATE	PROJECT NO.	ACCOUNT NO.
				PM	APRIL 2025	230268-02	
				DRAWN BY	DATE		
				MW	APRIL 2025		
				CHECK BY	DATE		
DEPARTMENT of PUBLIC WORKS				NORTHEAST GOLETA PAVEMENT PROJECT GOLETA, CA NEIGHBORHOOD			
				SHEET 22 of 60			

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS


BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD


CONTRACT No. _____
 ACCOUNT No. _____
 PROJECT No. **230268-02**
 SCALE **1" = 20'**

SHEET 23 of 60




1. ~~STRIPE~~ AS SHOWN REPRESENTS EXISTING. CONTRACTOR SHALL REPLACE IN KIND WITH PAINT ANY ~~STRIPE~~ REMOVED FROM DIGOUTS OR PAVING.







STRIPING NOTES:
1. STRIPING IS SHOWN BETWEEN EXISTING CONTRACTIONS. STRIPING IS TO BE REMOVED FROM DROUGHTS OR PAVINGS.



TYPICAL SECTION NO. 3




REVISIONS			CITY OF GOLETA DEPARTMENT of PUBLIC WORKS			2025 ARTERIAL PAVEMENT PROJECT GOLETA, CA			BASE BID NORTHEAST GOLETA NEIGHBORHOOD		
REV.	DATE	BY	DESCRIPTION	DESIGNED BY	DATE	CONTRACT NO.	ACCOUNT NO.	PROJECT NO.	SCALE	SHEET	OF
				PI	APRIL 2025			230268-02	1" = 20'	24	of 60
				LM	APRIL 2025						
				CHK BY	DATE						

Pavement Engineering Inc.
 You can ride on our reputation
 Corporate Office:
 3445 Sacramento Drive, Suite A
 San Luis Obispo, CA 93401
 805.761.1265




REVISIONS		
REV.	DATE	BY
		DESCRIPTION
		DESIGNED BY
		DATE
		PI
		APRIL 2025
		DATE
		DRAWN BY
		LMW
		APRIL 2025
		DATE
		CHECK BY
		DATE



TYPICAL SECTION NO. 3
 NTS

- STRIPING NOTES:**
- STRIPING AS SHOWN REPRESENTS EXISTING CONTRACTOR STRIPING. ALL EXISTING STRIPING SHALL BE REMOVED FROM ROADWAYS OR PAVINGS.



CITY OF GOLETA
 DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
 PAVEMENT PROJECT
 GOLETA, CA

BASE BID
 NORTHEAST GOLETA
 NEIGHBORHOOD

CONTRACT NO.	
ACCOUNT NO.	230268-02
PROJECT NO.	
SCALE	1" = 20'
SHEET	25 of 60





SEAL:

Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265



STRIPING NOTES:

1. STRIPING AS SHOWN REPRESENTS PAINTING CONTRACTOR
REMOVED FROM INDICATORS FOR PAINTING.



REVISIONS


REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
				PI	APRIL 2025
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	
				DATE	

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS


**2025 ARTERIAL
PAVEMENT PROJECT**
GOLETA, CA

BASE BID
NORTHEAST GOLETA
NEIGHBORHOOD

CONTRACT NO. _____
ACCOUNT NO. **230268-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET 26 of 60



HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS



HOLLISTER AVENUE - STRIPING LAYOUT

Pavement Engineering Inc.
 You can ride on our reputation
 Corporate Office:
 3405 Sacramento Drive, Suite A
 San Luis Obispo, CA 93101
 805.761.2265

200 E. Combs St. Suite 101, Santa Barbara, CA 93101
 Phone: (805) 585-5042

REVISIONS

REV.	DATE	BY	DESCRIPTION
1	APRIL 2025	PA	ISSUED FOR PERMIT
2	APRIL 2025	PA	ISSUED FOR PERMIT
3	APRIL 2025	PA	ISSUED FOR PERMIT
4	APRIL 2025	PA	ISSUED FOR PERMIT
5	APRIL 2025	PA	ISSUED FOR PERMIT
6	APRIL 2025	PA	ISSUED FOR PERMIT
7	APRIL 2025	PA	ISSUED FOR PERMIT
8	APRIL 2025	PA	ISSUED FOR PERMIT
9	APRIL 2025	PA	ISSUED FOR PERMIT
10	APRIL 2025	PA	ISSUED FOR PERMIT


CITY OF GOLETA
 DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL PAVEMENT PROJECT
 GOLETA, CA


BASE BID
 HOLLISTER AVENUE
 CATHEDRAL OAKS ROAD TO
 PEBBLE BEACH DRIVE
 STA 16+72 TO STA 16+75

KEY MAP

CONTRACT NO. _____
ACCOUNT NO. 230268-02
PROJECT NO. 230268-02
SCALE 1" = 20'
SHEET 27 of 60



HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS



HOLLISTER AVENUE - STRIPING LAYOUT


BORING LOG

NO.	DATE	BY	LOC.
1	11/1/20	Y	N
2	11/1/20	Y	N
3	11/1/20	Y	N
4	11/1/20	Y	N
5	11/1/20	Y	N
6	11/1/20	Y	N
7	11/1/20	Y	N
8	11/1/20	Y	N
9	11/1/20	Y	N
10	11/1/20	Y	N
11	11/1/20	Y	N
12	11/1/20	Y	N
13	11/1/20	Y	N
14	11/1/20	Y	N
15	11/1/20	Y	N
16	11/1/20	Y	N
17	11/1/20	Y	N
18	11/1/20	Y	N
19	11/1/20	Y	N
20	11/1/20	Y	N
21	11/1/20	Y	N
22	11/1/20	Y	N
23	11/1/20	Y	N
24	11/1/20	Y	N
25	11/1/20	Y	N
26	11/1/20	Y	N
27	11/1/20	Y	N
28	11/1/20	Y	N
29	11/1/20	Y	N
30	11/1/20	Y	N
31	11/1/20	Y	N
32	11/1/20	Y	N
33	11/1/20	Y	N
34	11/1/20	Y	N
35	11/1/20	Y	N
36	11/1/20	Y	N
37	11/1/20	Y	N
38	11/1/20	Y	N
39	11/1/20	Y	N
40	11/1/20	Y	N
41	11/1/20	Y	N
42	11/1/20	Y	N
43	11/1/20	Y	N
44	11/1/20	Y	N
45	11/1/20	Y	N
46	11/1/20	Y	N
47	11/1/20	Y	N
48	11/1/20	Y	N
49	11/1/20	Y	N
50	11/1/20	Y	N
51	11/1/20	Y	N
52	11/1/20	Y	N
53	11/1/20	Y	N
54	11/1/20	Y	N
55	11/1/20	Y	N
56	11/1/20	Y	N
57	11/1/20	Y	N
58	11/1/20	Y	N
59	11/1/20	Y	N
60	11/1/20	Y	N
61	11/1/20	Y	N
62	11/1/20	Y	N
63	11/1/20	Y	N
64	11/1/20	Y	N
65	11/1/20	Y	N
66	11/1/20	Y	N
67	11/1/20	Y	N
68	11/1/20	Y	N
69	11/1/20	Y	N
70	11/1/20	Y	N
71	11/1/20	Y	N
72	11/1/20	Y	N
73	11/1/20	Y	N
74	11/1/20	Y	N
75	11/1/20	Y	N
76	11/1/20	Y	N
77	11/1/20	Y	N
78	11/1/20	Y	N
79	11/1/20	Y	N
80	11/1/20	Y	N
81	11/1/20	Y	N
82	11/1/20	Y	N
83	11/1/20	Y	N
84	11/1/20	Y	N
85	11/1/20	Y	N
86	11/1/20	Y	N
87	11/1/20	Y	N
88	11/1/20	Y	N
89	11/1/20	Y	N
90	11/1/20	Y	N
91	11/1/20	Y	N
92	11/1/20	Y	N
93	11/1/20	Y	N
94	11/1/20	Y	N
95	11/1/20	Y	N
96	11/1/20	Y	N
97	11/1/20	Y	N
98	11/1/20	Y	N
99	11/1/20	Y	N
100	11/1/20	Y	N


NOTES:
1. BORING DATA IS FOR INFORMATION ONLY. EXISTING
SECTION MAY VARY FROM SECTION FOUND AT
LOCATION. SEE BORING LOG FOR LOCATION.
2. BORING DATA IS FOR INFORMATION ONLY. EXISTING
SECTION MAY VARY FROM SECTION FOUND AT
LOCATION. SEE BORING LOG FOR LOCATION.



SEAL:



SEAL




REVISIONS

REV.	DATE	BY	DESCRIPTION
1	APRIL 2025	PA	APRIL 2025
2	APRIL 2025	PA	APRIL 2025
3	APRIL 2025	PA	APRIL 2025
4	APRIL 2025	PA	APRIL 2025
5	APRIL 2025	PA	APRIL 2025
6	APRIL 2025	PA	APRIL 2025
7	APRIL 2025	PA	APRIL 2025
8	APRIL 2025	PA	APRIL 2025
9	APRIL 2025	PA	APRIL 2025
10	APRIL 2025	PA	APRIL 2025
11	APRIL 2025	PA	APRIL 2025
12	APRIL 2025	PA	APRIL 2025
13	APRIL 2025	PA	APRIL 2025
14	APRIL 2025	PA	APRIL 2025
15	APRIL 2025	PA	APRIL 2025
16	APRIL 2025	PA	APRIL 2025
17	APRIL 2025	PA	APRIL 2025
18	APRIL 2025	PA	APRIL 2025
19	APRIL 2025	PA	APRIL 2025
20	APRIL 2025	PA	APRIL 2025
21	APRIL 2025	PA	APRIL 2025
22	APRIL 2025	PA	APRIL 2025
23	APRIL 2025	PA	APRIL 2025
24	APRIL 2025	PA	APRIL 2025
25	APRIL 2025	PA	APRIL 2025
26	APRIL 2025	PA	APRIL 2025
27	APRIL 2025	PA	APRIL 2025
28	APRIL 2025	PA	APRIL 2025
29	APRIL 2025	PA	APRIL 2025
30	APRIL 2025	PA	APRIL 2025
31	APRIL 2025	PA	APRIL 2025
32	APRIL 2025	PA	APRIL 2025
33	APRIL 2025	PA	APRIL 2025
34	APRIL 2025	PA	APRIL 2025
35	APRIL 2025	PA	APRIL 2025
36	APRIL 2025	PA	APRIL 2025
37	APRIL 2025	PA	APRIL 2025
38	APRIL 2025	PA	APRIL 2025
39	APRIL 2025	PA	APRIL 2025
40	APRIL 2025	PA	APRIL 2025
41	APRIL 2025	PA	APRIL 2025
42	APRIL 2025	PA	APRIL 2025
43	APRIL 2025	PA	APRIL 2025
44	APRIL 2025	PA	APRIL 2025
45	APRIL 2025	PA	APRIL 2025
46	APRIL 2025	PA	APRIL 2025
47	APRIL 2025	PA	APRIL 2025
48	APRIL 2025	PA	APRIL 2025
49	APRIL 2025	PA	APRIL 2025
50	APRIL 2025	PA	APRIL 2025
51	APRIL 2025	PA	APRIL 2025
52	APRIL 2025	PA	APRIL 2025
53	APRIL 2025	PA	APRIL 2025
54	APRIL 2025	PA	APRIL 2025
55	APRIL 2025	PA	APRIL 2025
56	APRIL 2025	PA	APRIL 2025
57	APRIL 2025	PA	APRIL 2025
58	APRIL 2025	PA	APRIL 2025
59	APRIL 2025	PA	APRIL 2025
60	APRIL 2025	PA	APRIL 2025
61	APRIL 2025	PA	APRIL 2025
62	APRIL 2025	PA	APRIL 2025
63	APRIL 2025	PA	APRIL 2025
64	APRIL 2025	PA	APRIL 2025
65	APRIL 2025	PA	APRIL 2025
66	APRIL 2025	PA	APRIL 2025
67	APRIL 2025	PA	APRIL 2025
68	APRIL 2025	PA	APRIL 2025
69	APRIL 2025	PA	APRIL 2025
70	APRIL 2025	PA	APRIL 2025
71	APRIL 2025	PA	APRIL 2025
72	APRIL 2025	PA	APRIL 2025
73	APRIL 2025	PA	APRIL 2025
74	APRIL 2025	PA	APRIL 2025
75	APRIL 2025	PA	APRIL 2025
76	APRIL 2025	PA	APRIL 2025
77	APRIL 2025	PA	APRIL 2025
78	APRIL 2025	PA	APRIL 2025
79	APRIL 2025	PA	APRIL 2025
80	APRIL 2025	PA	APRIL 2025
81	APRIL 2025	PA	APRIL 2025
82	APRIL 2025	PA	APRIL 2025
83	APRIL 2025	PA	APRIL 2025
84	APRIL 2025	PA	APRIL 2025
85	APRIL 2025	PA	APRIL 2025
86	APRIL 2025	PA	APRIL 2025
87	APRIL 2025	PA	APRIL 2025
88	APRIL 2025	PA	APRIL 2025
89	APRIL 2025	PA	APRIL 2025
90	APRIL 2025	PA	APRIL 2025
91	APRIL 2025	PA	APRIL 2025
92	APRIL 2025	PA	APRIL 2025
93	APRIL 2025	PA	APRIL 2025
94	APRIL 2025	PA	APRIL 2025
95	APRIL 2025	PA	APRIL 2025
96	APRIL 2025	PA	APRIL 2025
97	APRIL 2025	PA	APRIL 2025
98	APRIL 2025	PA	APRIL 2025
99	APRIL 2025	PA	APRIL 2025
100	APRIL 2025	PA	APRIL 2025

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT
GOLETA, CA

BASE BID
HOLLISTER AVENUE
CATHEDRAL OAKS ROAD TO
PEBBLE BEACH DRIVE
STA 16+75 TO STA 23+25



CONTRACT NO. _____
PROJECT NO. 230268-02
SCALE 1" = 20'
SHEET 28 of 60

NO.	HMA	PCC	FABRIC (Y/N)
C1	0"	-	N

*CORING DATA IS FOR INFORMATION ONLY. EXISTING SECTION MAY VARY FROM SECTION(S) FOUND AT CORING LOCATION(S). FABRIC MAY BE PRESENT IN SECTION(S) EVEN IF NOT FOUND AT CORING LOCATION(S).



Pavement Engineering Inc.

You can ride on our reputation

SEAL:

SEI

PAUL K. MALLORY
CE48697
BMD, 02-27-2003
STATE OF CALIFORNIA
PROFESSIONAL ENGINEER
(PAVING ONLY)

 **Stantec**

9
(STRIKING ONLY)

REVISIONS

REF.	DATE	BY	DESCRIPTION	DESIGNED BY	DATE
				PM	APRIL 2025
				DRAWN BY	DATE
				MW	APRIL 2025
				CHECK BY	DATE

CITY OF GOLETA

DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL

PAVEMENT PROJECT

GOLETA, CA

BASE BID

HOLLISTER AVENUE
CATHEDRAL OAKS ROAD TO
ELDERBERRY DRIVE
STA 23+25 TO STA 29+00


CONTRACT No.

ACCOUNT No. _____


PROJECT NO. 230268-02

SCALE $1'' = 20'$


SHEET 29 of 60





HOLLISTER AVENUE - STRIPING LAYOUT



HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS





HOLLISTER AVENUE - STRIPING LAYOUT

- STRIPING NOTES:
1. STRIPING AS SHOWN REPRESENTS EXISTING CONTRACTOR SHALL REPLACE IN HAND WITH PAINT ANY STRIPING REMOVED FROM INQUIRY.

BORING LOG

NO.	DATE	LOG	DEPTH (FEET)
101	10/1/2024	101	101

NOTE: DATE IS FOR INFORMATION ONLY. EXISTING SECTION MAY VARY FROM SECTION FOUND AT LOCATION. LOCATION IS FOR INFORMATION ONLY. LOCATION IS FOR INFORMATION ONLY.

Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3405 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265



Stantec
200 E Combs St, Suite 101, Santa Barbara, CA 93101
Phone: (805) 585-5042



REVISIONS

REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
1		PI	APRIL 2025		
2		PI	APRIL 2025		
3		PI	APRIL 2025		
4		PI	APRIL 2025		
5		PI	APRIL 2025		
6		PI	APRIL 2025		
7		PI	APRIL 2025		
8		PI	APRIL 2025		
9		PI	APRIL 2025		
10		PI	APRIL 2025		

CITY OF GOLETA

DEPARTMENT of PUBLIC WORKS



2025 ARTERIAL

PAVEMENT PROJECT

GOLETA, CA

BASE BID


HOLLISTER AVENUE
CATHEDRAL OAKS ROAD TO
PEBBLE BEACH DRIVE
STA 29+00 TO STA 35+50




CONTRACT NO. _____

ACCOUNT NO. **230266-02**

PROJECT NO. **1\"/>**




HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS



HOLLISTER AVENUE - STRIPING LAYOUT

BORING LOG

NO. 1
DATE 1/1/2025
BY J. J. J.
LOCATION 10101
LOCALITIES



REVISIONS



REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
1				PI	APRIL 2025
2				LM	APRIL 2025
3					
4					
5					
6					
7					
8					
9					
10					


CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT
GOLETA, CA


BASE BID
HOLLISTER AVENUE
CATHEDRAL OAKS ROAD TO
PEBBLE BEACH DRIVE
STA 35+50 TO STA 42+00

CONTRACT NO. _____
ACCOUNT NO. 230268-02
PROJECT NO. 230268-02
SCALE 1" = 20'
SHEET 31 of 60





HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS



HOLLISTER AVENUE - STRIPING LAYOUT

BORING LOG

NO. 1
DATE 1/1/2025
LOCATION 101+00
BORING LOG
NOTES: BORING LOG IS FOR INFORMATION ONLY. EXISTING CONDITIONS MAY VARY FROM SECTIONS FOUND AT LOCATION. BORING LOG IS FOR INFORMATION ONLY. EXISTING CONDITIONS MAY VARY FROM SECTIONS FOUND AT LOCATION.



Pavement Engineering Inc.
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265




REVISIONS

REV.	DATE	BY	DESCRIPTION	APPROVED BY	DATE
1		PI	PI	PI	APRIL 2025
2		LM	LM	LM	APRIL 2025
3		LM	LM	LM	APRIL 2025
4		LM	LM	LM	APRIL 2025

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

**2025 ARTERIAL
PAVEMENT PROJECT**
GOLETA, CA






BASE BID
HOLLISTER AVENUE
CATHEDRAL OAKS ROAD TO
PEBBLE BEACH DRIVE
STA 42+00 TO STA 46+80




KEY MAP
NBS

CONTRACT NO. _____
ACCOUNT NO. **230266-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET **32** of **60**


[illegible]

 <p>Pavement Engineering Inc.</p> <p>You can ride on our reputation</p> <p>Corporate Office: 3485 Sacramento Drive, Suite A San Luis Obispo, CA 93401 805/781-1245</p>			<p>SEAL</p> 		<p>SE</p> 																																													
<p>REVISIONS</p> <table border="1"> <thead> <tr> <th>REF.</th> <th>DATE</th> <th>BY</th> <th>DESCRIPTION</th> </tr> </thead> <tbody> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> </tbody> </table>			REF.	DATE	BY	DESCRIPTION																																									<p>JR</p> <p>APRIL 2023</p> <p>DESIGNED BY _____ DATE _____</p> <p>PM</p> <p>APRIL 2023</p> <p>DRAWN BY _____ DATE _____</p> <p>MW</p> <p>APRIL 2023</p> <p>CHECK BY _____ DATE _____</p>		<p>(PAVING ONLY)</p> <p>(STREETING ONLY)</p>	
REF.	DATE	BY	DESCRIPTION																																															
<p>CITY OF GOLETA</p> <p>DEPARTMENT of PUBLIC WORKS</p>				<p>Stantec</p> <p>200 E. Corrallo, St. Suite 101, Santa Barbara, CA 93101 Phone: (805) 985-3532</p>																																														
<p>2025 ARTERIAL PAVEMENT PROJECT</p> <p>GOLETA, CA</p>				<p>BASE BID</p> <p>HOLLISTER AVENUE</p> <p>CAMINO REAL MARKETPLACE TO</p> <p>STORKE ROAD</p> <p>STA 96+97 TO STA 103+25</p>																																														
<p>CONTRACT NO. _____</p> <p>ACCOUNT NO. _____</p> <p>PROJECT NO. 230268-02</p> <p>SCALE 1" = 20'</p> <p>SHEET 33 of 60</p>				<p>KEY MAP</p>  <p>DATE</p> 																																														






HOLLISTER AVENUE - PAVEMENT TREATMENT LIMITS




HOLLISTER AVENUE - STRIPING LAYOUT


 Pavement Engineering Inc. You can ride on our reputation Corporate Office: 3485 Sacramento Drive, Suite A San Luis Obispo, CA 93401 805.761.2265		SEAL: 	SEJ: 	 200 E. Camino St. Suite 101, Santa Barbara, CA 93101 Phone: (805) 583-5032		CITY OF GOLETA DEPARTMENT of PUBLIC WORKS		2025 ARTERIAL PAVEMENT PROJECT GOLETA, CA		BASE BID STORKE ROAD CAMINO REAL MARKETPLACE TO STORKE ROAD STA 103+25 TO STA 108+61		KEY MAP NBS 	
REVISIONS		DATE		DATE		DATE		DATE		DATE		DATE	
REV.		DATE		BY		DESCRIPTION		DATE		DATE		DATE	
1		APRIL 2025		PI		APRIL 2025		DATE		DATE		DATE	
2		APRIL 2025		LW		APRIL 2025		DATE		DATE		DATE	
3		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
4		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
5		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
6		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
7		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
8		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
9		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
10		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
11		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
12		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
13		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
14		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
15		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
16		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
17		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
18		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
19		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
20		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
21		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
22		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
23		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
24		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
25		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
26		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
27		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
28		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
29		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
30		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
31		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
32		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
33		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
34		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
35		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
36		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
37		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
38		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
39		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
40		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
41		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
42		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
43		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
44		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
45		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
46		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
47		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
48		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
49		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
50		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
51		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
52		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
53		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
54		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
55		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
56		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
57		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
58		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
59		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
60		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
61		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
62		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
63		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
64		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
65		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
66		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
67		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
68		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
69		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
70		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
71		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
72		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
73		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
74		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
75		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
76		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
77		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
78		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
79		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
80		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
81		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
82		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
83		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
84		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
85		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
86		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
87		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
88		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
89		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
90		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
91		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
92		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
93		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
94		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
95		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
96		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
97		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
98		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
99		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
100		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
101		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
102		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
103		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
104		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
105		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
106		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
107		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
108		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
109		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
110		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
111		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
112		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
113		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
114		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
115		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
116		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
117		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
118		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
119		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
120		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
121		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
122		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
123		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
124		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
125		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
126		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
127		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
128		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
129		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
130		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
131		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
132		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
133		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
134		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
135		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
136		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
137		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
138		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
139		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
140		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
141		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
142		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
143		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
144		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
145		APRIL 2025		DATE		DATE		DATE		DATE		DATE	
146		APRIL 2											




SOUTH FAIRVIEW AVENUE - PAVEMENT TREATMENT LIMITS



SOUTH FAIRVIEW AVENUE - STRIPING LAYOUT



TYPICAL SECTION NO. 5



KEY MAP

REVISONS		DATE	
REV.	DATE	BY	DESCRIPTION
1	APRIL 2025	PA	APRIL 2025
2	APRIL 2025	PA	APRIL 2025
3	APRIL 2025	PA	APRIL 2025
4	APRIL 2025	PA	APRIL 2025
5	APRIL 2025	PA	APRIL 2025
6	APRIL 2025	PA	APRIL 2025
7	APRIL 2025	PA	APRIL 2025
8	APRIL 2025	PA	APRIL 2025
9	APRIL 2025	PA	APRIL 2025
10	APRIL 2025	PA	APRIL 2025



You can ride on our reputation
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93101
805.781.2265



CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT
GOLETA, CA

SOUTH FAIRVIEW AVENUE
SOUTH FAIRVIEW AVENUE TO NORTH END
STA 50+26 TO STA 53+75

CONTRACT NO. _____
ACCOUNT NO. _____
PROJECT NO. **230268-02**
SCALE **1" = 20'**
SHEET **35** of **60**

BORING LOG

NO. DATA EARTH LOG
C2 5' N
CORING DATA FOR INFORMATION
ONLY. THIS LOG IS NOT TO BE
USED FOR ANY OTHER PURPOSE.
LOCATIONS: PAIR MAY BE PRESENT
IN SECTIONS 36 & 37
CORING LOCATIONS:
CORING LOG (ONLY)



You can ride on our reputation
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265

SEAL:



200 E. Camino St. Suite 101, Santa Barbara, CA 93101
Phone: (805) 565-5032

SEAL:



CITY OF GOLETA

DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL

PAVEMENT PROJECT


GOLETA, CA

BASE BID


SOUTH FAIRVIEW AVENUE
SOUTH FAIRVIEW AVENUE TO NORTH END

STA 53+75 TO STA 56+66

CONTRACT NO. _____
ACCOUNT NO. **230266-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET **36** of **60**




SOUTH FAIRVIEW AVENUE - PAVEMENT TREATMENT LIMITS



SOUTH FAIRVIEW AVENUE - STRIPING LAYOUT

- NOTE:
1. SEE PLAN FOR PAVING LIMITS.
 2. THE SPECIFIED DEPTH IS MEASURED FROM THE FINISHED SURFACE, NOT THE EXISTING PAVEMENT SURFACE.
 3. THE SPECIFIED DEPTH IS MEASURED FROM THE FINISHED SURFACE, NOT THE EXISTING PAVEMENT SURFACE.



TYPICAL SECTION NO. 5



BORING LOG			
NO.	DATA	DEPTH	EXPLANATION
C1	12"	71	Y
C2	10-1/2"	71	Y
C4	7-1/4"	13"	Y
C5	12"	•	Y

GOLETA DATA IS FOR INFORMATION ONLY. EXISTING SECTION MAY VARY FROM THE SECTION SHOWN. NOT TO BE USED FOR CONSTRUCTION. ANY SECTION FOUND AT CONSTRUCTION LOCATIONS.

Pavement Engineering Inc.
You can ride on our reputation
Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265



Stattec
200 E Camino St, Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-9532




REVISIONS		
REV.	DATE	DESCRIPTION
1	APRIL 2025	ISSUED BY
2	APRIL 2025	DATE
3	APRIL 2025	DATE
4	APRIL 2025	DATE
5	APRIL 2025	DATE

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS


2025 ARTERIAL PAVEMENT PROJECT
GOLETA, CA

BID ALTERNATE 1
STORKE ROAD
HOLLISTER AVENUE TO BOLLA DRIVE
STA 52+00 TO STA 56+08

CONTRACT NO. _____
ACCOUNT NO. **230268-02**
PROJECT NO. _____
SCALE **1" = 20'**
SHEET **38** of **60**



- CONSTRUCTION & STRIPING NOTES:**
- SEE STRIPING ROAD HOLLISTER AVE, HOLLISTER AVE AND BOLLA DRIVE FOR STRIPING AND PAVEMENT TREATMENT LIMITS.
 - REPAIR AND RECONSTRUCT EXISTING PAVEMENT WITH STORKE ROAD / HOLLISTER AVE TREATMENT, 1/2" (1/2") AND 1/4" (1/4") IMPROVEMENTS, APPROPRIATELY TO COMPLETE WORK AS SHOWN PER PLANS.



- CONSTRUCTION & STRIPING NOTES:**
- SEE STRIPING ROAD HOLLISTER AVE, HOLLISTER AVE AND BOLLA DRIVE FOR STRIPING AND PAVEMENT TREATMENT LIMITS.
 - REPAIR AND RECONSTRUCT EXISTING PAVEMENT WITH STORKE ROAD / HOLLISTER AVE TREATMENT, 1/2" (1/2") AND 1/4" (1/4") IMPROVEMENTS, APPROPRIATELY TO COMPLETE WORK AS SHOWN PER PLANS.

[illegible]

BORING LOG				
NO.	HMA	AB	REFRAIE	FABRIC (YIN)
C2	8"	8"	-	N

*CORING DATA IS FOR INFORMATION ONLY, EXISTING SECTION MAY VARY FROM SECTION(S) FOUND AT CORING LOCATION(S). FABRIC MAY BE PRESENT IN SECTIONS EVEN IF NOT FOUND AT CORING LOCATION(S).

SEAL:

20



Stantec

200 E Conillo St, Suite 101, Santa Barbara, CA 93101
 Phone: (805) 963-9532

REVISIONS

BY	DESQ
----	------

[illegible][illegible][illegible]

--	--

DESIGNED BY	DATE
-------------	------

01/11/2025

PM APRIL 2023

DRAWN BY DAT

	0	0
--	---	---

MMW	APRIL 2025
-----	------------

CITY OF GOLETA

DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL

PAVEMENT PROJECT

GOLETA, CA

BID ALTERNATE 2

CALLE REAL

CALAVERAS AVENUE TO SONOMA AVENUE

STA 50+00 TO STA 55+50

CONTRACT No. _____
ACCOUNT No. _____

PROJECT NO. 230268-02

SCALE 1" = 20'

	C	-	n
	G		c
	P		
	T		

SHEET 39 of 60


TYPICAL SECTION NO. 6
NBS


KEY MAP
NORTH

10% SLOPE FOR LOCATION & DIRECTION

10% SLOPE

10% SLOPE





BORING LOG

STA	DATA	LABORATION
CS	3+1/2"	N
CS	4"	N

NOTE: BORING DATA IS FOR INFORMATION ONLY. BORING DATA IS NOT TO BE USED FOR DESIGN OR CONSTRUCTION. BORING DATA IS TO BE USED FOR INFORMATION ONLY. BORING DATA IS TO BE USED FOR INFORMATION ONLY.

Pavement Engineering Inc.

You can ride on our reputation

Corporate Office:
3445 Sacramento Drive, Suite A
San Luis Obispo, CA 93401
805.761.2265

SEAL:

200 E Combs St, Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-3032

SE:

200 E Combs St, Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-3032

2025 ARTERIAL PAVEMENT PROJECT

BID ALTERNATE 3

BERKELEY ROAD

SYLVAN DRIVE TO EAST END

STA 32+50 TO STA 38+75

KEY MAP

CONTRACT NO.

ACCOUNT NO.

PROJECT NO.

SCALE

SHEET 41 of 60

REV.	DATE	BY	DESCRIPTION	DATE
1	APRIL 2025	PI	APRIL 2025	DATE
2	APRIL 2025	LM	APRIL 2025	DATE

NO.	MA	FABRIC TYPE
CT	3-12"	N

*COOKING DATA IS FOR INFORMATION ONLY. EXISTING SECTION MAY VARY FROM SECTION(S) FOUND AT COOKING LOCATION(S). FABRIC MAY BE PRESENT IN SECTIONS EVEN IF NOT FOUND AT COOKING LOCATION(S).

 **Stantec**
200 E. Conillo St., Suite 101, Santa Barbara, CA 93101
Phone: (805) 963-9532

SEA

REGISTERED PROFESSIONAL ENGINEER
DARREN W. ASHLEY
08/10/01
Exp. 08/31/2013
VIRGINIA COUNCIL OF ENGINEERS

Darren Ashley



(STAMPING ONLY)

CITY OF GOLETA
DEPARTMENT of PUBLIC WORKS

2025 ARTERIAL
PAVEMENT PROJECT
GOLETA, CA

BID ALTERNATE 3
BERKELEY ROAD
SYLVAN DRIVE TO EAST END
STA 38+75 TO STA 44+25

CONTRACT NO. _____
ACCOUNT NO. _____
PROJECT NO. 230268-02
SCALE 1" = 20'
SHEET 42 of 60



BERKELEY ROAD - PAVEMENT TREATMENT LIMITS